
Harambee Institute CS 
470# 370050000568963 

Part 2 (internal connections). 

Project 6: LAN Maintenance Agreement. In the responsibilities 
listed for system administration, what was the basis for 225 hours of 
maintenance? 
Please explain why several server and windows specific items are 
included under Cisco maintenance? Understandably if the amount of 
maintenance falls short of 225 hours, the adjustment can be made; 
what happens if the amount of maintenance exceeds the number of 
hours? Would the school be responsible for the balance, or would the 
maintenance under this E-rate contract terminate? . What company 
and provisions are currently in place for non e-rate maintenance, what 
functions are done by internal staff? 
Please, provide the diagram of the existing network 
The RFP clearly states the number of hours, the eqUipment to be 
covered, and the tasks to be performed. There is currently no diagram 
available. 

Project 9: PVBX Maintenance Agreement. How old is the existing 
PVBX? 
About two years. 

Project 10: Extended Warranties. How old are the existing servers? 
Provide the models of the servers. Please describe the desirable 
conditions of the warranties (availability, response time, advanced 
shipping, ... ). Please, explain the usage of the existing servers (services 
are they providing). 
The HP servers are model ML370. On-site is desirable, next day. 

Raising Horizons Quest CS 
470# 370050000568963 

Part 2 (internal connections). 



Project 7: LAN Maintenance Agreement. In the responsibilities 
listed for system administration, what was the basis for 225 hours of 
maintenance? 
Please explain why several server and windows specific items are 
included under Cisco maintenance? Understandably if the amount of 
maintenance falls short of 225 hours, the adjustment can be made; 
what happens if the amount of maintenance exceeds the number of 
hours? Would the school be responsible for the balance, or would the 
maintenance under this E-rate contract terminate? . What company 
and provisions are currently in place for non e-rate maintenance, what 
functions are done by internal staff? 
Please, provide the diagram of the existing network 
The RFP clearly states the number of hours, the equipment to be 
covered, and the tasks to be performed. There is currently no diagram 
available. 

Project 10: PVBX Maintenance Agreement. How old is the existing 
PVBX? 
About two years. 

Project 11: Extended Warranties. How old are the existing servers? 
Provide the models of the servers. Please describe the desirable 
conditions of the warranties (availability, response time, advanced 
shipping, ... ). Please, explain the usage of the existing servers (services 
are they providing). 
The HP servers are model ML370. On-site is desirable, next day. 

Imhotep Institute Charter HS 
470# 720770000568962 

Part 2 (internal connections). 

Project 7: LAN Maintenance Agreement. In the responsibilities 
listed for system administration, what was the basis for 225 hours of 
maintenance? 
Please explain why several server and windows specific items are 
included under Cisco maintenance? Understandably if the amount of 
maintenance falls short of 225 hours, the adjustment can be made; 
what happens if the amount of maintenance exceeds the number of 
hours? Would the school be responsible for the balance, or would the 
maintenance under this E-rate contract terminate? . What company 



and provisions are currently in place for non e-rate maintenance, what 
functions are done by internal staff? 
Please, provide the diagram of the existing network 
The RFP clearly states the number of hours, the equipment to be 
covered, and the tasks to be performed . There is currently no diagram 
available. 

Project 10: PVBX Maintenance Agreement. Is the requested 
maintenance for the existing system or for the new one requested in 
project 19. If it is for the existing PVBX, should the new one also be 
maintained? 
This is for the existing PVBX. 

Project 11: Extended Warranties. How old are the existing servers? 
Provide the models of the servers. Please describe the desirable 
conditions of the warranties (availability, response time, advanced 
shipping, ... ). Please, explain the usage of the existing servers (services 
are they providing). 
The HP servers are model ML370. On-site is desirable, next day. 

Project 13: Internal Cabling. Please, provide blueprints with 
marked closet and drop locations. 
The blueprints were provided to you on January 18, 2006. There is 
currently no diagram available with the markups you request. 

Project 14: Network Electronics. Explain the necessity of 16(!)-port 
KVM switches (total of 6 servers (!)). 
Choice of technology is a school decision, not a vendor decision. 

Project 15: Servers. Please, explain the necessity and purpose of the 
requested Web Hosting (Project 5) and Email Hosting (Project 6) 
services and the way the requested Email/Web servers should be 
integrated with those services (if the integration is required). Please, 
explain the choice of the hardware specs of the requested servers. 
The fact is that the amount of the system resources required for 
performing functions of web/email servers are considerably higher 
then those necessary to provide DNS and DHCP services. Nevertheless 
the specs are identical for all the servers. 

This would mean that web/email servers may be underpowered on one 
hand or, if the selection for those servers is justified, an unnecessary 
expenditure for the DNS/DHCP servers on the other. Leaving out the 
fact that DNS and DHCP services can be performed by the Web/Email 
servers without additional overhead (this configuration would be 



preferable anyway). This also creates the impression that the goal is to 
maximize hardware under the pretence of compliance with SLD rules. 
E-rate specifies the eligible functionality of the systems but it is not a 
mandate to purchase a separate unit of hardware for each eligible 
service. 
The hardware resources are necessary to meet the school's technology 
needs. The choice of technology is a School decision, not a vendor 
decision. The school fully appreciates your comments regarding the 
parameters of the E-rate rules, and we have undertaken these 
procurements in full compliance with the rules. Obviously, we don't 
agree with your assertion that "[t]his also creates the impression that 
the goal is to maximize hardware under the pretence [sic- pretense] of 
compliance with SLD rules. 

Project 18: Distance Learning Equipment. How the unit with non
removable camera should be handled? 
The RFP clearly states how non-eligible items should be handled. The 
vendor must cost allocate non-eligible items. 

Project 19: PVBX. Does current Innovative Technology system, 
mean the one Innovative Technology currently offer or the one 
currently installed in the school, there was no mention of it in the 
description of the existing network. Please explain the cabling. Does 
the installation the PVBX require additional wiring, or all the wiring is 
included under (Project 12). If additional wiring is required, please 
provide the blueprints of the building with location of the PVBX and 
locations of all the nodes marked. Please, refer to the Project 10 
question. 
A new PVBX should be the current model. The cabling is included in 
project #12. 

Project 20: Video Equipment. Please provide the reference model 
for each item or detailed description of intended use and specifications 
required. 
These items are intended to support project #18, such as the 
Multipoint Control Unit. 

Project 22: Wireless LAN. Please, mark the locations of the 
wireless areas on the blueprints. 
The blueprints were provided to you on January 18, 2006. There is 
currently no diagram available with the markups you request. 

Imani CS 



470# 499480000568972 

Part 2 (internal connections). 

Project 6: LAN Maintenance Agreement. In the responsibilities 
listed for system administration, what was the basis for 225 hours of 
maintenance? 
Please explain why several server and windows specific items are 
included under Cisco maintenance? Understandably if the amount of 
maintenance falls short of 225 hours, the adjustment can be made; 
what happens if the amount of maintenance exceeds the number of 
hours? Would the school be responsible for the balance, or would the 
maintenance under this E-rate contract terminate? . What company 
and provisions are currently in place for non e-rate maintenance, what 
functions are done by internal staff? 
Please, provide the diagram of the existing network 
The RFP clearly states the number of hours, the equipment to be 
covered, and the tasks to be performed. There is currently no diagram 
available. 

Project 9: PVBX Maintenance Agreement. How old is the existing 
PVBX? 
About two years. 

Project 10: Extended Warranties. How old are the existing servers? 
Provide the models of the servers. Please describe the desirable 
conditions of the warranties (availability, response time, advanced 
shipping, ... ). Please, explain the usage of the existing servers (services 
are they providing). 
The HP servers are model ML370. On-site is desirable, next day. 

On Jan 16, 2006, at 2: 34 PM, Joe Cuccovia wrote: 
Hello Mr. Friedman. 
Attached is a list of questions pertaining to several charter schools. 

Thank You 
Joe Cuccovia 
Relcomm Inc 
856-809-1056 
856-264-8912 - cell 



Email:joec@relcomm.net 
<Charter _School_Questions-l.doc> 

Martin Friedman 
ALEMAR Consulting, Inc. 
610-999-9935 
610-353-1005 fax 
friedman @alemarconsulting.com 
www.alemar.net 

THIS MESSAGE IS CONFIDENTIAL AND INTENDED ONLY FOR THE USE OF THE 
INDIVIDUAL OR ENTITY TO WHICH IT IS ADDRESSED. IF THE READER OF THIS 
MESSAGE IS NOT THE INTENDED RECIPIENT OR THE EMPLOYEE OR AGENT 
RESPONSIBLE FOR DELIVERING THE MESSAGE TO THE INTENDED RECIPIENT YOU 
ARE HEREBY NOTIFIED THAT ANY DISCLOSURE, DISSEMINATION, DISTRIBUTION OR 
COPYING OF THIS COMMUNICATION IS STRICTLY PROHIBITED. IF YOU HAVE 
RECEIVED THIS COMMUNICATION IN ERROR, PLEASE NOTIFY US IMMEDIATELY BY 
TELEPHONE AND RETURN THE ORIGINAL MESSAGE TO US AT THE ABOVE ADDRESS 
VIA THE U.S. POSTAL SERVICE. THANK YOU 

From: "Joe Cuccovia" <joec@relcomm.net> 
Date: January 31,20063:07:26 PM EST 
To: "Martin Friedman" <friedman@alemarconsulting.com> 
Subject: Asbury Park Bid 

Hello Mr. Friedman 
I am inquiring as to when and if the Asbury Park and Charter school 
quotes were opened yet. 

Thank You 
Joe Cuccovia 
Relcomm Inc 
Phone-856-809-1056 
Cell-856-264-8912 
Email:joec@relcomm.net 

From: Jack Wingard <jwingard@comcast.net> 
Date: February 1, 20063:49:41 PM EST 
To: friedman@alemarconsulting .com 
Subject: E-rate 470 #521440000563669 

Hello, 

Please list the age and/or date of original installation of equipment listed in 



projects: 5,9-13 of form 470 #521440000563669 

is the maintenance listed in project 8 a duplicate of the maintenance of cisco 
equipment listed in project 5? 

because your requesting the high school proposal seperately, please provide 
information on which equipment listed is installed at the high school 

in attempt to provide the most accurate proposal in response to your RFP, we 
would like to request a network diagram of Atlantic City School District 

Jack Wingard 
Relcomm Inc 

From: Martin Friedman <friedman@alemarconsulting.com> 
Date: February 2,20064:22:02 PM EST 
To: Jack Wingard <jwingard@comcast.net> 
Cc: Deb Weinstein <dweinstein@weinsteinfirm.com>, Fink Eric 
<eric.fink@sbcglobal.net> 
Subject: Re: E-rate 470 #521440000563669 

Jack, 

Project #5, in the RFP, states 650 hours of maintenance to be 
considered for each proposal. It also lists the equipment to be covered. 
It does not include the equipment warranties that are listed in project 
#8. 

There is currently no diagram available nor is it necessary to bid on 
these projects. 

Age and/or date of installations are currently not available nor 
necessary to bid on these projects. 

Regards. 

*M* 

On Feb 1,2006, at 3:49 PM, Jack Wingard wrote: 
Hello, 

Please list the age and/or date of original installation of equipment 



listed in projects: 5,9-13 of form 470 #521440000563669 

is the maintenance listed in project 8 a duplicate of the maintenance of 
cisco equipment listed in project 57 

because your requesting the high school proposal seperately, please 
provide information on which equipment listed is installed at the high 
school 

in attempt to provide the most accurate proposal in response to your 
RFP, we would like to request a network diagram of Atlantic City 
School District 

Jack Wingard 
Relcomm Inc 

Martin Friedman 
ALEMAR Consulting, Inc. 
610-999-9935 
610-353-1005 fax 
friedman@alemarconsulting.com 
www.alemar.net 

THIS MESSAGE IS CONFIDENTIAL AND INTENDED ONLY FOR THE USE OF THE 
INDIVIDUAL OR ENTITY TO WHICH IT IS ADDRESSED. IF THE READER OF THIS 
MESSAGE IS NOT THE INTENDED RECIPIENT OR THE EMPLOYEE OR AGENT 
RESPONSIBLE FOR DELIVERING THE MESSAGE TO THE INTENDED RECIPIENT YOU 
ARE HEREBY NOTIFIED THAT ANY DISCLOSURE, DISSEMINATION, DISTRIBUTION OR 
COPYING OF THIS COMMUNICATION IS STRICTLY PROHIBITED. IF YOU HAVE 
RECEIVED THIS COMMUNICATION IN ERROR, PLEASE NOTIFY US IMMEDIATELY BY 
TELEPHONE AND RETURN THE ORIGINAL MESSAGE TO US AT THE ABOVE ADDRESS 
VIA THE U.S. POSTAL SERVICE. THANK YOU 

From: Konstantin Reznitsky <rkv@relcomm.net> 
Date: February 2, 20067:06:00 PM EST 
To: friedman@alemarconsulting.com 
Cc: mikeshea@relcomm.net 
Subject: [Fwd: Fwd: Re: E-rate 470 #521440000563669] 

Does this Equipment list represent the exact equipment that needs to be 
maintained? If it does, what would be the reason for not having the 



network diagram? 

The requested information is necessary to provide an accurate proposal 
for the following reasons: 

You listed a variety of hardware which says nothing about the network 
itself. At the same time you are asking for a network maintenance 
proposal (different from extended warranties) which would greatly depend 
on the type of infrastructure, protocols used, services provided by 
the equipment etc .. Leaving out the fact that there may be some serious 
errors in that equipment list, which raises a question of the 
possibility of building a functional network using the equipment list 
provided. As you know, the amount of effort involved in network 
maintenance has more to do with the type of the network infrastructure 
rather than the type and brand of the equipment installed. Knowing the 
capabilities of the equipment does not explain how this equipment is 
being used. 

The request for the age of the installed equipment is necessary to 
avoid unnecessary expenditure of funds, because some of the equipment 
might still be covered by original manufacturers warranties. The other 
reason for this question is to make sure that the customer does in fact 
have this equipment installed. 

Which raises another question about the necessity to maintain the 
existing equipment if the installation of the listed equipment is 
contingent on some factors like availability of funds to purchase it. 

The network diagram is also necessary keeping in mind your own request 
to provide the separate proposal for the High School, when you did not 
provide any indication which equipment and network infrastructure is 
installed and needs to be maintained there. 

Anticipating the argument that other bidders did not receive this 
information, I'd like to state that it is very difficult to provide 
effective proposal based on the information provided so far, and would 
be surprised if you did not receive similar requests from other 
prospective bidders. 

Considering the complexity of the previous network infrastructure we can 
assess what can be involved in the maintenance of this network, but 
keeping in mind the deep changes to the network planned or implemented 
and the highly empiric maintenance request of 650 hours, we need to make 
sure that our proposal will provide an appropriate amount and quality of 



maintenance that this network requires. 

Konstantin Reznitsky <rkv@relcomm.net> 

From: Jack Wingard <jwingard@comcast.net> 
Date: February 2, 20065:24:00 PM EST 
To: rkv@relcomm.net 
Subject: Fwd: Re: E-rate 470 #521440000563669 
Cc: Deb Weinstein <dweinstein@weinsteinfirm.com>, 
Fink Eric <eric.fink@sbcglobal.net> 

From: Martin Friedman <friedman@alemarconsulting.com> 
Subject: Re: E-rate 470 #521440000563669 
Date: Thu, 2 Feb 2006 16:22:02 -0500 
To: Jack Wingard <jwingard@comcast.net> 
X-Mailer: Apple Mail (2.746.2) 

Jack, 

Project #5, in the RFP, states 650 hours of maintenance to be 
considered for each proposal. It also lists the equipment to be covered. 
It does not include the equipment warranties that are listed in project 
#8. 

There is currently no diagram available nor is it necessary to bid on 
these projects. 

Age and/or date of installations are currently not available nor 
necessary to bid on these projects. 

Regards. 

*M* 

On Feb 1, 2006, at 3:49 PM, Jack Wingard wrote: 

Hello, 

Please list the age and/or date of original installation of equipment 
listed in projects: 5,9-13 of form 470 #521440000563669 

is the maintenance listed in project 8 a duplicate of the maintenance of 
cisco equipment listed in project 5? 



because your requesting the high school proposal seperately, please 
provide information on which equipment listed is installed at the high 
school 

in attempt to provide the most accurate proposal in response to your 
RFP, we would like to request a network diagram of Atlantic City 
School District 

Jack Wingard 
Relcomm Inc 

Martin Friedman 
ALEMAR Consulting, Inc. 
610-999-9935 
610-353-1005 fax 
friedman@alemarconsulting.com 
www.alemar.net 

THIS MESSAGE IS CONFIDENTIAL AND INTENDED ONLY FOR THE USE OF 
THE INDIVIDUAL OR ENTITY TO WHICH IT IS ADDRESSED. IF THE READER 
OF THIS MESSAGE IS NOT THE INTENDED RECIPIENT OR THE EMPLOYEE OR 
AGENT RESPONSIBLE FOR DELIVERING THE MESSAGE TO THE INTENDED 
RECIPIENT YOU ARE HEREBY NOTIFIED THAT ANY DISCLOSURE, 
DISSEMINATION, DISTRIBUTION OR COPYING OF THIS COMMUNICATION 
IS STRICTLY PROHIBITED. IF YOU HAVE RECEIVED THIS COMMUNICATION 
IN ERROR, PLEASE NOTIFY US IMMEDIATELY BY TELEPHONE AND RETURN 
THE ORIGINAL MESSAGE TO US AT THE ABOVE ADDRESS VIA THE U.S. 
POSTAL SERVICE. THANK YOU 

From: "Joe Cuccovia" <joec@relcomm.net> 
Date: February 10, 20065:11 :46 PM EST 
To: "Martin Friedman" <friedman@alemarconsulting.com> 
Subject: E-Rate Bid Info 

Good Afternoon Mr. Friedman. 
I would like to request bid copies for the charter schools.WiII you 
supply the copies or should I contact the schools directly? 

Thank You 
Joe Cuccovia 
Relcomm Inc 



Phone-856-809-1056 
Cell-856-264-8912 
Email:joec@relcomm.net 

From: "Michael Shea" <mikeshea@relcomm.net> 
Date: February 23, 2006 11 :48:55 AM EST 
To: friedman@alemarconsulting.com 

Mr. Friedman, 

I would like to review the e-rate bids of those entities for which 
Relcomm submitted a bid to you. Please let me know when we can do 
this, I'll work it around your schedule. 

Sincerely 

Mike Shea 
Relcomm 

From: mikeshea@relcomm.net 
Date: March 10, 20062:20:44 PM EST 
To: friedman@alemarconsulting.com 

Mr. Friedman, 

I would like to review the e-rate bids of those entities for which 
Relcomm submitted a bid to you. Please let me know when we can do 
this, I'll work it around your schedule. 

This is our third request, these are public entities 
if this is a problem let me know. 
Sincerely 

Mike Shea 
Relcomm 



-- -- --- - - -------

Attachment 1-7 
ORGANIZATIONAL STRUCTURE 

Not Applicable 



Attachment 2-4 
TECHNOLOGY PLAN 
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I District Information 
AUN: 126512850 
District: Harambee Institute Charter School 
Address: 636-640 N 66th , Phila, PA 19151 
Superintendent: John Skief 
Contact Name: Martin Friedman 
Contact Title: Consultant 
Contact Email : friedman@alemarconsulting .com 
Contact Phone: 610-999-9935 

I Prior Plan Narrative 
With the assistance of E-Rate the school was very successful in its initial 
technology plan. In the initial years of the schools technology plan the school 
was able to place a minimum of six drops per classroom and there is a wireless 
environment which is used in open space areas for unique instruction situations. 
The installation of the T -1 throughout the building and the LAN and desktop 
services are available. The school has a dependable e-mail system and PBX and 
voicemail system has expanded communications with all stakeholders. The 
school realizes that to keep up with technology the school needs to get rid of its 
older desktop equipment and continue with the proper maintenance of the 
existing technology. Although the school has been able to implement the 
hardware and software use into its educational programs it is a struggle to train 
the staff and have the stakeholders obtain the necessary comfort level to make 
the plan effective. In the upcoming years the Technology Team plans to include 
more video projection systems, whiteboards, etc. are being made available but 
due to cost factors this takes time. Video conferencing equipment will assist with 
the schools professional development, AP classes, interactive trips and sharing 
instructions across charter schools. 

I Mission and Vision Statement 
The Harambee family has made a whole-hearted commitment to acquiring and 
utilizing the most appropriate aspects of technology, both in terms of hardware 
and software, to support the advancement of our students as the potential 
leaders of their communities and society in general. We recognize that the ability 
for all people to use available technologies in appropriate fashions is instrumental 
to successfully participating in modern society . To that end, HIST has made the 
following commitments: II All members of the HIST community, without regard 
for individual differences, will be able to and encouraged to learn about and how 
to use all available technologies to the best of their individual abilities. II Available 
technologies will be infused into the educational and community program in such 
ways as to enhance and support both content and community members in 
providing the most effective means to reach and surpass national and 
Pennsylvania educational standards. " The level of expertise sought for students, 



staff and other community members wi" be commensurate with the NETS 
standards by means of staff development and turn-around training on a" levels. " 
The selection and application of software and equipment wi" be done by a 
committee representative of the entire HIST community with guidance from 
national and regional reviews and sources to insure applicability and 
comprehensiveness as applied to exemplary educational practices. " The HIST 
community is dedicated to practicing safe computingDrhis technology driven 
initiative wi" allow students to access many sources of information and thus 
become more involved in their learning. By utilizing the most up to date 
resources, students will be able to: "develop strong presentational skills with 
access to various software packages. "work independently or on team projects. 
"solve complex problems and research challenging issues that face our 
community. "take part in an in-school internship program in the computer lab 
learning about various hardware and software used in the lab. Teachers wi" have 
a greater number of resources available to them. These resources wi" allow 
instructors to: "monitor student development and progress over a specific time 
line. "have access to various assessment tools and resources. "communicate with 
parents regarding the progress of students in a proactive manner. "access a 
broad range of curricular applications and assignments and make them available 
to parents and students alike. 

It is the vision that all students at HIST learn the basic foundation of technology 
software and hardware. It is important as they acquire these skills and that they 
understand that technology is the tools which enable them to improve in their 
educational endeavor. It is important that all students acquire skill which wi" 
help them to be proficient in the use the technology being installed at HIST, and 
the use of that technology enhances their educational experience. 

Students will become proficient in window operating systems, word processing, 
spreadsheets, internet use, email, and desktop publications. The availability of 
technology ensures that student wi" be able to stimulate there interest and 
become more proficient in with the use of basic PC operation. The use of the 
internet wi" support the learning environment that the school and the technology 
staff attempts to place into operation. 

The students will see that technology is a means to further their desire to 
achieve and be a tool for that success. 

I Goals & Strategies 
This technology plan spans the fiscal years: July J, 2005 - June 30, 2008 

Goal - Reinforce math skills on a grade by grade level with reinforcement on basic calculations and 
conceptual problem solving. 

Strategy - Utilize available software, including games, that will reinforce grade level math skills 
including various calculations and understanding solving techniques. 

Technology/Service - Continue to upgrade and purchase hardware ato help each student with the 



set goals by teachers 

Budget: 35000.0000 
Funding Source: State Grant Funding Source: Site Based Line Item Budget 

Technology/Service - Install a complete network in the expanded school facility 

Budget: 30000.0000 
Funding Source: E-Rate Funding Source: Site Based Line Item Budget 

Technology/Service - Continue to upgrade and identify software with these goals 

Budget: 40000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Expand the teachers training to enhance their skills with software and 
programs acquired by the school. 

Budget: 10000.0000 
Funding Source: State Funds Funding Source: District Categorical Funds 

Technology/Service - Training and acquisition of technology will be mandated and all staff will 
mandated training and be required to use the installed technology in a daily 
operations of the school 

Budget: 15000.0000 
Funding Source: Site Based Line Item Budget Funding Source: District Categorical Funds 

Professional Development 

A strong initiative toward strengthening math skills involves a3-pronged 
approach in professional development. Teachers and supportstaff will be 
required to participate in sessions and summer workshopsto better use the 
Plato instructional management system to monitor and manage instruction, in
class strategies for eLS use, and coordinationof eLS activities to classroom 
activities. A combination of externalexperts and the school curriculum 
coordinator will provide thestructure, training, and development. Development 
will also occur inclassroom planning and use of math manipulatives, especially 
thoseavailable online. Specific technology skills will be intergrated intothese 
activities. 

Monitoring/Evaluation 

Grade chairs and the Principal are responsible for monitoring andevaluating 
progress toward this goal. Review of lesson plans, classroomobservation, and 
faculty interviews will compose the informationreported at regular grade level 
and school meetings. Reports will alsobe generated to the CEO and included in 
Board meetings as appropriate. 

Goal - Utilize the available software as instructional resources to improve typing skill and to 
familarize stUdents with the keyboard 

Strategy - Instructions on the proper style and technique needed to improve the number of keystrokes 
will be given. The objective will be to strengthen the keystrokes skills of the stUdents. 

Technology/Service - Ensure tha all students have access to computer workstations 

Budget: 35000.0000 



Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Word processing software will be made available to all shareholders. 

Budget: 20000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - All staff will be given training support this endeavor 

Budget: 10000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - The school will create a help desk and support the use of typing and keystroke 
as course requiement 

Budget: 10000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Strategy - Students will use technology-based research tools 

Technology/Service - Continue high speed internet service across the LAN 

Budget: 36000.0000 
Funding Source: E-Rate 

Technology/Service - Suscribe to online databases 

Budget: 15000.0000 
Funding Source: District Categorical Funds 

Funding Source: Site Based Line Item Budget 

Funding Source: Site Based Line Item Budget 

Strategy - Students will use communications tools to collaborate,publish , and interact with others 

Technology/Service - Continue hi-speed internet service across LAN 

Budget: 36000.0000 
Funding Source: E-Rate Funding Source: District Categorical Funds 

Technology/Service - Expand offering in presentations graphic and video editing, and publishing 
software 

Budget: 30000.0000 
Funding Source: Site Based Line Item Budget Funding Source: District Categorical Funds 

Technology/Service - Acquire distance learnign equipment 

Budget: 30000.0000 
Funding Source: E-Rate Funding Source: Site Based Line Item Budget 

Strategy - Students will use technology productivity tools in their learning 

Technology/Service - Acquire digital cameras 

Budget: 15000.0000 
Funding Source: State Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Provide video projection equipment 

Budget: 12000.0000 
Funding Source: State Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Install wireless access points in common areas 

Budget: 18000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Strategy - Students will practice responsible use of systems, information and software 



Technology/SeNice - Expand computer LAB 

Budget: 25000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/SeNice - Purchase upgrades and additonallicenses 

Budget: 20000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/SeNice - Purchase and upgrade additional workstations 

Budget: 30000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/SeNice - Faculty will develop strategies to address privacy, ownership and respect 
issues 

Budget: 15000.0000 
Funding Source: Site Based Line Item Budget Funding Source: District Categorical Funds 

Technology/SeNice - The school will provide timely technical support 

Budget: 20000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Strategy - Students will demonstrate an understanding of basic and concepts 

Technology/SeNice - Provide networked student workstations with productivity software 

Budget: 25000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Professional Development 
Specific technology operational skills will be integrated into other teacher and 
support staff activities. 

Monitoring/Evaluation 
Grade chairs and the Principal are responsible for monitoring andevaluating 
progress toward this goal. Review of lesson plans, classroomobservation, and 
faculty interviews will compose the informationreported at regular grade level 
and school meetings. Reports will alsobe generated to the CEO and included in 
Board meeting summaries asappropriate. 

Goal - All students will meet the National Technology Standards for their grade level. 

Strategy - Students will use technology-based problem solving and decision-making tolls and 
resources. 

Technology/SeNice - Maintain Student workstations 

Budget: 35000.0000 
Funding Source: District Categorical Funds 

Technology/SeNice - Maintain LAN 

Budget: 40000.0000 

Funding Source: Site Based Line Item Budget 

Funding Source: E-Rate Funding Source: District Categorical Funds 

Technology/SeNice - Continue hi-speed internet seNices across LAN 

Budget: 36000.0000 



Funding Source: E-Rate 

Technology/Service - Suscribe to online databases 

Budget: 25000.0000 
Funding Source: District Categorical Funds 

Funding Source: Site Based Line Item Budget 

Funding Source: Site Based Line Item Budget 

Technology/Service - Expand software offerings for data anaylsis 

Budget: 25000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Professional Development 

A combination of external experts and the school curriculum coordinatorwill 
provide the structure, training, and development toward this goal.Teachers will 
receve particular development in NETS for students andteachers. 

Monitoring/Evaluation 

Grade chairs and the Principal are responsible for monitoring andevaluating 
progress toward this goal. Review of lesson plans, classroomobservation, and 
faculty interviews will compose the information reported at regular grade level 
and school meetings. This informationas well as bi-annual student NETS 
surveys will comprise the enerated tothe CEO and included in Board meetings 
as appropriate. 

Goal - All teachers will be prepared to meet the National Technology Standards for Teachers 

Strategy - All teachers will integrate into their practice their understandings of the complex social, 
ethical, legal , and human issues surrounding the use of technology to their practice 

Technology/Service - Continue hi-speed internet service across LAN 

Budget: 36000.0000 
Funding Source: E-Rate Funding Source: District Categorical Funds 

Technology/Service - Teachers will learn to use technology in teaching and learning activies 

Budget: 15000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Faculty will develop strategies to address privacy ownership and respect 
issues 

Budget: 15000.0000 
Funding Source: Site Based Line Item Budget Funding Source: District Categorical Funds 

Technology/Service - The technology coordinator will support trainig and integration efforts 

Budget: 5000,0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Provide online resources/guide for teachers 

Budget: 20000.0000 
Funding Source: Site Based Line Item Budget Funding Source: District Categorical Funds 

Technology/Service - Provide access to NETS for teachers resources 

Budget: 10000.0000 
Funding Source: Site Based Line Item Budget Funding Source: District Categorical Funds 



Technology/Service - Timely access instructional technology consultants 

Budget: 15000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - All teachers will use technology to enhance their productivity and professional 
practice. 

Budget: 20000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Strategy - All teachers will use technology to enhance their productivity and professional practice . 

Technology/Service - Install networked color laser printer 

Budget: 15000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Use DLNC systemns for collaboration 

Budget: 30000.0000 
Funding Source: E-Rate Funding Source: District Categorical Funds 

Technology/Service - Expand offerings and licenses with presentation, graphic and video edition, 
and publishing software 

Budget: 25000.0000 
Funding Source: Site Based Line Item Budget Funding Source: District Categorical Funds 

Technology/Service - NETS training for teachers 

Budget: 20000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Understanding and applying data-driven decision making 

Budget: 5000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Provide access NETS for teachers resources 

Budget: 10000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Strategy - All teachers will apply technology to faciltate a variety of effective assessment and 
evaluation strategies 

Technology/Service - Continue hi-speed internet service across LAN 

Budget: 0 
Funding Source: Already Funded Funding Source: t 

Technology/Service - Use instructional management system 

Budget: 10000.0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Strategy - All teachers will implement curriculum plans that include methods and strategies for 
applying technology technology 

Technology/Service - Provide networked teacher/admin workstations with productivity software 

Budget: 20000.0000 
Funding Source: Already Funded Funding Source: 

Technology/Service - Maintain admin and teachers workstation across the LAN 

Budget: 0 



Funding Source: Site Based Line Item Budget Funding Source: District Categorical Funds 

Technology/Service - Timely access to instructional technolgy consultant 

Budget: 15000,0000 
Funding Source: Site Based Line Item Budget Funding Source: District Categorical Funds 

Strategy - All teachers will plan and desigh effective learning environment and experiences supported 
by technology 

Technology/Service - Acquire video and dvd recording /playback units 

Budget: 15000,0000 
Funding Source: District Categorical Funds Funding Source: Site Based Line Item Budget 

Technology/Service - Use DLNC systems for collaboration 

Budget: 30000,0000 
Funding Source: E-Rate 

Professional Development 

Funding Source: Site Based Line Item Budget 

A combination of external experts and the school curriculum coordinatorwill 
provide the structure, training, and development toward this goal.Teachers will 
receve particular development in NETS for students andteachers. 

Monitoring/Evaluation 
Grade chairs and the Principal are responsible for monitoring andevaluating 
progress toward this goal. Review of lesson plans, classroomobservation, and 
faculty interviews will compose the informationreported at regular grade level 
and school meetings. This informationas well as bi-annual student NETS 
surveys will comprise the enerated tothe CEO and included in Board meetings 
as appropriate. 

Goal - The use of technology will enhance communications to all parties, teacher, administration, 
students , and parents 

Strategy - General, daily communications such as beginning and end day bulletins, schedules, and 
notices willto be published online, All professional commuication between schoolpersonnel 
are to be done through email and archieve for future retrieval 

Technology/Service - Continue hi-speed internet service through LAN 

Budget: ° 
Funding Source: Already funded Funding Source: 

Technology/Service - Teachers will be trained to rely on communications tools and to use them in 
practice 

Budget: 20000,0000 
Funding Source: District Categorical Funds 

Technology/Service - Maintain cell phone services 

Budget: 35000,0000 
Funding Source: E-Rate 

Technology/Service - Maintain voicemail system 

Budget: 1000,0000 
Funding Source: E-Rate 

Funding Source: Site Based Line Item Budget 

Funding Source: District Categorical Funds 

Funding Source: Site Based Line Item Budget 



Technology/Service - Maintain PBX 

Budget: 15000.0000 
Funding Source: E-Rate 

Technology/Service - Maintain Web Hositing 

Budget: 10000.0000 
Funding Source: E-Rate 

Technology/Service - Maintain email system 

Budget: 10000.0000 
Funding Source: E-Rate 

Professional Development 

Funding Source: Site Based Line Item Budget 

Funding Source: Site Based Line Item Budget 

Funding Source: Site Based Line Item Budget 

All faculty & staff will be trained to access information fromvarious 
management systems and use that to communicate to others on aregular 
basis. Technology staff will provide training and support toallow information to 
be prepared for electronic distribution on theweb, via email, and/or printed 
from word processing or presentationsoftware. 

Monitoring/Evaluation 

The CEO and principal are responsible for monitoring and evaluation.The 
frequency, content, and response time of intra-school andschool/home 
communications along with observation and survey will bethe measure of 
progress and success. reports on progress and decisionsto modify the 
initiatives will be on the agenda of monthly managementmeetings. 
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